Attachment 1

Local Assistance Procedures Manual EXHIBIT 12-F

Cost-Effectiveness Determination/Public Interest Finding

EXHIBIT 12-F COST-EFFECTIVENESS/PUBLIC INTEREST FINDING

FEDERAL HIGHWAY CALIFORNIA
U.S. DEPARTMENT OF TRANSPORTATION ADMINISTRATION DEPARTMENT OF
TRANSPORTATION

COST-EFFECTIVENESS/PUBLIC INTEREST FINDING

COST-EFFECTIVENESS DETERMINATION REQUIRED & PUBLIC INTEREST DETERMININATION REQUIRED
[ Use of force account (23 CFR 635.204, 205)* M Use of non-competitive negotiated consultant contracts (23 CFR 172.7) (a) (3)*
[0 Use of publicly owned equipment (23 CFR 635.106) [0 Use of publicly furnished materials (23 CFR 635.407)
O Other*: [0 Use of proprietary products and processes (23 CFR 635.411 i
[0 Use of contracting method other than competitive bidding (23 CFR
635.104/204)*
* Requires Caltrans District approval 3 Use of mandatory borrow/disposal sites (23 CFR 635.407)
** Requires FHWA approval [0 Advertising period less than 3 weeks (23 CFR 635.1 12)*
*** Must be emailed to .Proprictary. PIF@dot.ca.gov... Certification below [0 Waiver of Buy America Requirements (23 CFR 635.410)**
must accompany PIF if no suitable alternative exists or if proprietary Other*: Justification of Contract Procurement

item is essential for synchronization with existing highway facility.

FEDERAL-AID PROJECT CLASS OF FEDERALFUNDS: O ™M [ONH [JSTP [J OTHER:
Pending STEWARDSHIP: [0 DELEGATED [ HIGH PROFILE
ID DIST-CO-RTE- PM ESTIMATED COST FEDERAL FUNDS
Pending 03-ED-50-PLCR 500,000 200,000
PROJECT SPECIFIC MULTIPLE PROJECTS [ REGIONAL/DISTRICTWIDE [ STATEWIDE [1]

IF A PROPRIETARY ITEM AND NOT PROJECT SPECIFIC, WHAT IS THE EXPIRATION DATE:

GENERAL LOCATION GENERAL DESCRIPTION OF WORK:

The Western Placerville Interchanges Phase 2.2 - Eastbound On-Ramp | Engineering design and environmental services for the Western Placerville
Project is located in the City of Placerville, separate, but Interchanges Phase 2.2 - Eastbound On-Ramp
geographically adjacent to the Western Placerville Interchanges Phase
2 project, at US 50 at Ray Lawyer Drive.

REASONS THAT REQUESTED APPROVAL IS CONSIDERED TO BE COST-EFFECTIVE OR IN THE PUBLIC’S BEST INTEREST (STATE).

The City of Placerville issued an RFP soliciting for Engineering Design and Environmental Services on January 16, 2019, and proposals were due on
February 6, 2019. The City notified our engineering on-call list of the RFP, as well as a public listing on the City's website. The City received only
one proposal from R.E.Y. Engineers, Inc. Follow up discussions with other potential proposers indicated that other firms were too busy and
over-committed on other projects and could not perform the services. Over the last five years, the City has seen a steady decline in the number of
proposals received on federally-funded projects - a trend indicating that many engineering firms are simply too busy to make new commitments., The
City evaluated the option of potentially re-advertising the project, but it was determined that re-advertisement would have yielded the same result.

Additionally, the project is on a very-tight delivery schedule based on the construction funding source (SB 1 - Local Partnership Program) and the
schedule of CTC meetings and allocation request deadlines. Based on the current schedule to award the consultant contract at the end of March 2019
and kick-off the project at the start of April, we anticipate completing the necessary steps to receive Right-of-Way Certification approval in December
2019. In order to make the March 2020 CTC meeting, the allocation request for LPP construction funds must be submitted by January 2020. Any shift
in the schedule will make it very difficult to meet the January 2020 deadline.

Given these two reasons, the City of Placerville has determined that it is in the public's best interest that we award the consultant contract to R.E.Y.
Engineers, Inc. so that construction funding is not jeopardized on this regionally-significant project.

REMARKS (STATE) :

P! 'ARED/APPROVED qy LO@AL AGENCY’S REPRESENTATIVE REPRESENTATIVE NAME AND Date:
W IRT 2 e N/, TITLE:
\ / i‘l i/{i{ ?«‘{éi; (A AV ;\_wié VWAL LA Melissa McConnell / Project Manager 2/28/2019
*APPROVED BY DISTRICT LOCAL ASSISTANCE ENGINEER (DLAE) DLAE NAME: Date:
DAVID  GlonGeo 29 fEg 19
"“'Xﬁo‘f’ED BY FHWA (Buy America Waiver only) FHWA REPRESENTATIVE NAME: Date:

Distribution: (1) Local Agency File - Original; (2) DLAE - Copy; (3) Caltrans Project Manager - Copy if on the SHS
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