



Phone: (530) 676-0825  
 Fax: (530) 676-0826  
 CA Lic No. 440233  
 CA DIR No . 1000004944  
 www.dougveerkamp.com

To:	Cory Schiestel	Phone:	530 642-5250
Company:	City of Placerville	Email:	<a href="mailto:cschiestel@cityofplacerville.org">cschiestel@cityofplacerville.org</a>
Project:	60" Manhole on Forni Road	Estimator:	Ron Duncan
Bill To:	<input checked="" type="checkbox"/> Same as above <input checked="" type="checkbox"/> Other:		
Bid Date:	4/18/2023	Bid #:	23-RD-004

**This quote may be withdrawn by us if not accepted within 30 days.**

Item	Description	Qty	Unit	Unit Cost	Item Cost
	<p>Sawcut around existing manhole. Excavate to expose flattop or cone. Remove cone, shore, and plate for pipe lining contractor access.</p> <p>Upon Pipe lining contractors work:                      Replace existing cone or flattop if reusable.                      Replace if necessary. Backfill excavation with class II AB. Pave to match existing asphalt thickness. Stripe to match existing.</p> <p style="text-align: right;">Total Budget*</p> <p>*Work to be performed at T&amp;M.</p>				\$25,000
<b>TOTAL ALL ITEMS:</b>					<b>\$ 25,000.00</b>

**\*The attached SPECIAL CONDITIONS / QUALIFICATIONS apply\*\***

Non- Prevailing Wage Rates Apply       Prevailing Wage Rates Apply

Doug Veerkamp General Engineering, Inc.

3701 Trade Way

Shingle Springs, CA 95682



Phone: (530) 676-0825  
Fax: (530) 676-0826  
CA Lic No. 440233  
CA DIR No . 1000004944  
www.dougveerkamp.com

**SPECIAL CONDITIONS / QUALIFICATIONS:**

1. This is a budgetary proposal.
2. Work to be performed at T&M rates.
3. Bid is Based on above descriptions.
4. not used
5. not used
6. Prices are based on performing the work during the 2023 construction season. Work shall be accomplished per mutually agreed upon schedule, weather and ground conditions permitting, during normal working shifts.
7. Prices in this proposal do not reflect any phasing or sequencing of job. Bid includes one move-in. Additional move-ins will be billed on a time and materials basis. Delays caused by others may result in demobilization and remobilization as applicable.
8. In the event that completion of portions of work required in this subcontract is delayed by others beyond the control of Doug Veerkamp General Engineering (i.e. dry utility line construction, building construction, etc.), the work completed to date shall be accepted by the Owner and written notice will be executed.
9. Differing Site Conditions: (a) The Contractor shall give a written notice to the Owner and/or Soils Engineer of (1) subsurface or latent physical conditions at the site which differ materially from those indicated in this contract, or (2) unforeseen physical conditions at the site, or (3) the existence of toxic or hazardous materials not specifically described in type, character, or quantity in a Work Order, which existence is deemed to be a differing site condition. (b) The Owner and/or Soils Engineer shall investigate the site conditions promptly after receiving the notice. If the conditions do materially so differ or are deemed to so differ and cause an increase or decrease in the Contractor's cost of, or the time required for, performing any part of the work under this contract, whether or not changed as a result of the conditions, an equitable adjustment shall be made under this clause and the contract modified in writing accordingly.
10. Any prevention, delay, non-performance or stoppage due to any of the following reasons may cause an increase in prices and/or surcharge allocation and a possible delay in the production and/or load out of some materials. Failure of power, acts of public enemies, riots, increases in prices and/or supplies of raw materials and/or services (such as trucking) outside the control of Doug Veerkamp General Engineering, governmental restrictions, regulations, acts of God or other causes beyond Veerkamp's reasonable control.
11. Owner expressly acknowledges that Contractor is a licensed contractor authorized to perform work provided in this Contract and that the Contractor is not an engineer or a design consultant. Proposals made by Contractor with respect to work to be performed are made solely for the consideration of Owner and Owner's design engineer or design consultant, who shall be solely responsible for determining whether any such work proposed by Contractor is, or will be, adequate to satisfy the needs and or purposes of the Owner. Except as expressly provided in this Contract, no warranty or representation of any kind or nature with respect to any such proposal. Warranty with respect to fitness for any purpose or use is expressly disclaimed to the fullest extent of the law.
12. Price increases in raw materials outside the control of Doug Veerkamp General Engineering, Inc. control may require an equitable negotiated increase in contract price. Due to volatile markets, i.e. oil and plastic; materials such as plastic pipe, asphalt and slurry seal may necessitate additional cost compensation. Asphalt concrete is based on current rack asphalt oil. For every fluctuation of \$10.00, an additional \$0.70 per ton will be added.



Phone: (530) 676-0825  
Fax: (530) 676-0826  
CA Lic No. 440233  
CA DIR No . 1000004944  
[www.dougveerkamp.com](http://www.dougveerkamp.com)

13. This conditions and exclusions sheet shall be incorporated and supersede any language within the mutually agreed contract.
14. This proposal is good for 30 calendar days from date on Proposal.
15. All excavation of construction site materials is bid as non-hazardous material. Any contaminated or hazardous material will be mitigated, excavated, hauled, and disposed of on a time and materials basis. It is the owner's responsibility to notify the contractor of any hazardous conditions that exist regarding contaminated soil or asbestos.
16. All excavated material is bid as material useable for engineered fills. Over-excavation and/or replacement of materials, unsuitable on-site stockpiles that may be required due to unsuitable ground conditions, and sub-drains shall be considered extra work items.
17. Any material deemed to be unsuitable i.e. rock, etc. will be removed and disposed on a T&M basis. In addition, any material needed because of removal of said material will be imported on a T&M basis.
18. Service Charge of 1.5% per month will be assessed on the unpaid balance.



Phone: (530) 676-0825  
 Fax: (530) 676-0826  
 CA Lic No. 440233  
 CA DIR No . 1000004944  
 www.dougveerkamp.com

**Service Charge of 1.5% per month will be assessed on the unpaid balance.**

**EXCLUSIONS:**

1. Bonds. Bond rate is available upon request.
2. Permits and fees.
3. Engineering, construction staking and fees.
4. Removal of items from work area and/or towing of vehicles from work area.
5. Air quality monitoring (i.e. asbestos, equipment emissions or fugitive dust resulting from our operations).
6. Biological mitigation and monitoring.
7. Naturally Occurring Asbestos requirements.
8. SWPPP or Fugitive Dust Plan preparation.
9. Erosion control work.
10. Fog Seal.
11. Chemical treatment of soil.
12. Dust control or street sweeping for work by others.
13. Haul off of any spoils, trash, lumber, and construction debris left by others.
14. Relocation or removal of existing utilities, poles, fences or structures.
15. Repair or replacement of existing utilities that have not been identified by Owner prior to construction work and are damaged in the course of Contractor's work.
16. Backfill of any work by others.
17. Replacement of Reflectors.
18. Striping.
19. Slurry Seal, Seal Coat.
20. Public Notifications
21. Towing of any Vehicles.
22. Cracks re opening over time.
23. Any item not specifically listed is considered excluded.

<b>Customer Acceptance:</b> The above prices, specifications and conditions are satisfactory and are hereby accepted.	
You are authorized to do the work as specified. Payment will be made as outlined above.	
I am [    ] am not [    ] the owner of this property	
Construction Lender Name (if any):	
Signature:	Date: